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Algemene voorwaarden Ancotech

Ancotech handelt in overeenstemming met economische of financiéle sancties, handelsembargo’s of enige andere soortgelijke
maatregel opgelegd door de Europese Unie, de Veiligheidsraad van de Verenigde Naties, de Amerikaanse regering, een
Amerikaanse organisatie (zoals de Office of Foreign Assets Control, de US State Department, de US Department of Commerce en
de US Department of Treasury) of een soortgelijke autoriteit (“Sanctiemaatregelen”), aan natuurlijke personen, rechtspersonen,
of landen, die in OFAC- en EU-sanctielijst zijn opgenomen.

Het is opdrachtgever/klant niet toegestaan om de door Ancotech. geleverde zaken in strijd met Sanctiemaatregelen door te
leveren aan natuurlijke personen, rechtspersonen, of landen, die in een sanctielijst zijn opgenomen. Opdrachtgever/klant
vrijwaart Ancotech. voor alle aanspraken van derden wegens handelen in strijd met de verplichtingen opgenomen in de vorige
zin.

In alle gevallen waarin wij optreden als aanbieder of leverancier zijn op onze offertes, op opdrachten aan ons en op met ons
gesloten overeenkomsten de METAALUNIEVOORWAARDEN (pag. 2)van toepassing. Deze voorwaarden zijn gedeponeerd bij de
griffie van de rechtbank Rotterdam.

"Op onze overeenkomsten is het Nederlands recht van toepassing. Het Weens koopverdrag (C.1.S.G.) is niet van toepassing,
evenmin als enige andere internationale regeling waarvan uitsluiting is toegestaan.

De Nederlandse burgerlijke rechter die bevoegd is in de vestigingsplaats van opdrachtnemer neemt kennis van geschillen.
Opdrachtnemer mag van deze bevoegdheidsregel afwijken en de wettelijke bevoegdheidsregels hanteren."

General Terms and Conditions Ancotech

Ancotech acts in accordance with economic and financial sanctions, trade embargos or any other similar measures imposed by
the European Union, United Nations Security Council, the United States government, a United States organisation (for instance
the Office of Foreign Assets Control, the US State Department, the US Department of Commerce, the US Department of
Treasury) or a similar authority (“Sanction measures”) to natural persons, company’s, or nations, included in OFAC and EU
sanctions lists.

Client is prohibited to deliver goods coming from Ancotech in conflict with Sanction measures to natural persons, company’s or
nations who are listed on a list of sanctions. Client indemnifies Ancotech from and against any claims by third parties for acting in
conflict with the obligations as mentioned in the previous sentence.

In all cases in which we act as offeror or supplier, our offers, assignments given to us and agreements concluded with us are
subject to the METAALUNIE TERMS AND CONDITIONS (page 3). These terms and conditions have been filed at the Registry of the
Rotterdam District Court.

Dutch law applies. The Vienna Sales Convention (CISG) does not apply, nor does any other international regulation that may be
excluded.

The Dutch civil court with jurisdiction in the Contractor’s place of business is authorised to take cognisance of any disputes. The
Contractor may deviate from this rule governing jurisdiction and rely on the statutory rules governing jurisdiction instead.

Op al onze aanbiedingen, verkopen en leveringen zijn met uitsluiting van alle andere voorwaarden van toepassing de metaalunievoorwaarden als
gedeponeerd ter griffie van de rechtbank te Rotterdam op 1 januari 2019. De tekst van deze voorwaarden is in te zien op onze website en kan op verzoek
worden toegezonden.
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METAALUNIEVOORWAARDEN
Algemene voorwaarden uitgegeven door Koninklijke Metaalunie (ondernemersorganisatie voor het midden- en kleinbedrijf in de metaal) aangeduid als METAALUNIEVOORWAARDEN,
gedeponeerd ter griffie van de rechtbank Rotterdam op 1 januari 2019. Uitgave van Koninklijke Metaalunie, Postbus 2600, 3430 GA
Nieuwegein.© Koninklijke Metaalunie

| 1: Toepasselijkheid Artikel 8: Overmacht b. Onder opzichtschade wordt onder andere 17.6. Opdrachtgever isin geval van vertraging in de voldoening van
Deze voorwaarden zijn van op alle Een in de van zijn ver kan aan verstaan schade die door of tijdens de uitvoering van het werk een geldsom rente over die geldsom aan opdrachtnemer
die een Metaalunielid doet, op alle overeenkomsten die  hij sluit opdrachtnemer niet worden toegerekend, indien deze wordt toegebracht aan zaken waaraan wordt gewerkt of aan verschuldigd met ingang van de dag volgend op de dag die is
en op alle overeenkomsten die hieruit voortviosien, een en ander tekortkoming het gevolg is van overmacht. zaken die zich bevinden in de nabijheid van de plaats waar overeengekomen als uiterste dag van betaling tot en met de dag
voor zover het ieder dan wel op: wordt gewerkt; waarop opdrachtgever de geldsom heeft voldaan. Als partijen
is. 8.2. Onder overmacht wordt onder meer verstaan de omstandigheid c. schade veroorzaakt door opzet of bewuste roekeloosheid geen uiterste dag van betaling zijn overeengekomen is de
dat door opdrachtnemers ingeschakelde derden zoals van ht of niet leidir \ rente igd vanaf 30 dagen na opeisbaarheid. De
Het Metaalunielid dat deze voorwaarden gebruikt wordt leveranciers, onderaannemers en transporteurs, of andere van opdrachtnemer. rente bedraagt 12% per jaar, maar is gelik aan de wettelijke
aangeduid als opdrachtnemer. De wederpartj wordt partijen waarvan opdrachtgever afhankelijk is, niet of niet tijdig rente als deze hoger is. Bij de renteberekening wordt een
aangeduid als opdrachtgever. voldoen aan  hun T digheden, o kan zich indien mogelik tegen deze schades gedeelte van de maand gezien als een volle maand. Telkens
. i bercriminalitei ing van verzekeren. naafloop van een jaar wordt het bedrag waarover de rente wordt
Eu striidigheid tussen de inhoud van de tussen digitale ir . brand, verlies, diefstal of berekend vermeerderd met de over dat jaar verschuldigde
gesloten en deze verloren gaan van gereedschappen, materialen of informatie, 13.5. Opdrachtnemer is niet gehouden tot het vergoeden van schade rente.
. gaan de uit de voor. stakingen of werkonderbrekingen en import-  of aan door of namens opdrachtgever aangeleverd materiaal als
handelsbeperkingen gevolg van een niet deugdelijk uitgevoerde bewerking. 17.7. Opdrachtnemer is bevoegd  zjn schulden aan
Deze voorwaarden mogen uitsluitend worden gebruikt door opdrachtgever te verrekenen met vorderingen van aan
Metaalunieleden. 83. Opdrachtnemer heeft het recht de nakoming van zin ver- 136. Oj vrijwaart voor alle aanspraken opdrachtnemer gelieerde ondernemingen op opdrachtgever.
plichtingen op te schorten als hij door overmacht tidelik is van derden wegens productaansprakelijkheid als gevolg van Daarnaast is bevoegd zijn vord
| 2: Aanbiedingen verhinderd  zijn ver jegens na te een gebrek in een product dat door opdrachtgever aan een opdrachtgever te verrekenen met schulden
Alle aanbiedingen zijn vrijblijvend. Opdrachtnemer heeft het komen. Als de overmachtsituatie is vervallen, komt opdracht- derde is geleverd en waarvan de door pdr I onder ingen hebben aan
recht zijn aanbod te herroepen tot twee werkdagen nadat de nemer zijn verplichtingen na zodra zijn planning het toelaat geleverde producten of materialen onderdeel uit maken. opdrachtgever. Verder is op-drachtnemer bevoegd zin
aanvaarding hem heeft bereikt Opdrachtgever is gehouden alle voor opdrachtnemer in dit schulden aan te verrekenen met
84. Indien er sprake is van overmacht en nakoming blijvend on- verband geleden schade waaronder de (volledige) kosten van op aan g onder Onder
Als opdrachtgever aan opdrachtnemer informatie verstrekt, mogelijk is of wordt, dan wel de tidelijke overmachtssituatie meer verweer te vergoeden. gelieerde  ondernemingen  wordt  verstaan:  alle
mag opdrachtnemer uitgaan van de juistheid en  volledigheid danzes maanden heeft geduurd, is opdrachtnemer bevoegd de ondernemingen die behoren tot dezelfde groep, in de zin van
hiervan en zal hij zjn aanbieding hierop baseren. overeenkomst met onmiddelljke ingang geheel of gedeeltelijk te Artikel 14: Garantie en overige aanspraken artikel 2:24b BW en een deelneming in de zin van artikel 2:24c
ontbinden. Opdrachtgever is in die gevallen bevoegd de 14.1. Tenzij schrifieljk anders is overeengekomen, staat opdracht- BW.
Dein de aanbieding genoemde prijzenzin in euro’s met ingang te ontbinden, maar alleen nemer voor een periode van zes maanden na (op)levering in
exclusief omzetbelasting en andere heffingen of belastingen voor dat deel van de verplichtingen dat nog niet is nagekomen door voor de goede uitvoering van de overeengekomen prestatie, zoals in 17,8 men be‘a..ng niet tidig heeft plaatsgevonden is opdracht-
van overheidswege. De prijzen zin verder exclusief reis-, opdrachtnemer. de volgende artikelleden nader wordt uitgewerkt. alle buiteng kosten
verblif-, , opslag- en transportkosten alsmede kosten Verschmd‘gd met een minimum van € 75.,-.
voor laden, lossen en medewerking verlenen aan 85. Partijenhebben geen rechtop vergoeding van de als gevolg van 14.2. Als partijen garar zin
douaneformaliteiten. de overmacht, opschorting of ontbinding in de zin van dit artikel gekomen, is het bepaalde in dit artikel onverminderd van toepassing, Deze kosten worden berekend op basis van de volgende
geleden of te lijden schade. tenzij dit in strijd is met die afwijkende garantievoorwaarden. tabel (hoofdsom incl. rente):
1 3: Geheimhouding over de eerste €3.000,- 15%
Alle door of uit naam van opdrachtnemer aan opdrachtgever Artikel 9: Omvang van het werk 14.3. Als de overeengekomen prestatie niet deugdelijk is uitgevoerd, over het meerdere tot €6.000,- 10%
verstrekte  informatie  (zoals ntwerpen, 9.1, Opdr moet ervoor zorgen dat alle vergunningen, ont- zal opdrachtnemer binnen redelijke termijn de keuze maken of hij over het meerdere tot €15.000,- 8%
afbeeldingen, tekeningen en knowhow) Vﬁ" welke aard en in heffingen en andere beschikkingen die noodzakelijk zijn om het deze alsnog deugdelijk uitvoert of opdrachtgever crediteert voor over het meerdere tot € 60.000,- 5%
welke vorm dan ook, zijn vertrouweljk en zullen niet door werk uit te voeren tidig zijn verkregen. Opdrachtgever is verplicht een evenredig deel van de opdrachtsom. over het meerdere vanaf € 60.000,- 3%
opdrachtgever worden gebruikt voor enig ander doel dan ter op eerste verzoek van opdrachtnemer een afschrift van de
uitvoering van de overeenkomst. hiervoor genoemde bescheiden aan hem toe te zenden. 14.4. Kiesto voor het alsnog uitvoeren van de De werkeljk gemaakte buitengerechtelijke kosten  zin
prestatie, bepaalt hij zelf de wijze en het tiidstip van uitvoering. verschuldigd, als deze hoger zin dan uit bovenstaande
De in lid 1 van dit artikel genoemde informatie zal door 9.2 Tenzij schriftelijk anders is overeengekomen, omvat het werk niet: Opdrachtgever moet opdrachtnemer in alle gevallen hiertoe de berekening volgt
opdrachtgever niet openbaar worden gemaakt of worden a. grond-, hei-, hak-, breek-, funderings-, metsel-, timmer-, gelegenheid bieden. Bestond de overeengekomen prestatie
vermenigvuldigd. stukadoors-, schilder-, behangers-, herstelwerk of ander (mede) uit het bewerken van door 17.9. Als 'emer in een geheel of
bouwkundig werk; materiaal, dan dient opdrachtgever voor eigen rekening en risico grotendeels in het gelijk wordt gesteld, komen alle kosten die hij in
Indien opdrachtgever een van de in de lid 1 en 2 van dit artikel b. het realiseren van aansluitingen van gas, water, elektriciteit, nieuw materiaal aan te leveren. verband met deze procedure heeft gemaakt voor rekening van
genoemde verplichtingen schendt, is hij per overtreding een internet of andere infrastructurele voorzieningen; opdrachtgever.
direct opeisbare boete verschuldigd van € 25.000,-. Deze c. maatregelen ter voorkoming of beperking van schade aan of 14.5. O die door worden
boete kan naast schadevergoeding op grond van de wet diefstal of verlies van op of bij de werkplek aanwezige zaken; hersteld of vervangen, moeten door opdrachtgever aan hem Artikel 18: Zekerheden
worden gevorderd. d. afvoer van materialen, bouwstoffen of afval; worden toegezonden. 18.1. Ongeacht de is
e. verticaal en horizontaal transport; opdrachtgever  verplicht op  eerste  verzoek van
Opdrachtgever moet de in lid 1 van dit artikel genoemde 14.6 Voor rekening van opdrachtgever komen: opdrachtnemer, naar diens oordeel, voldoende zekerheid
informatie op eerste verzoek, binnen een door Artikel 10: Meerwerk a. alle transport- of verzendkosten; voor betaling te verstrekken. Als opdrachtgever hier niet
gestelde termijn, naar keuze van opdrachtnemer, 10.1. Wijzigingen in het werk 1t in ieder geval in meerwerk als: b. kosten voor demontage en montage; binnen de gestelde termijn aan voldoet, raakt hij direct in
of vernietigen. Bij overtreding van deze bepaling is a. er sprake is van een wijziging in het ontwerp, de specificaties c. reis- en verblijfkosien en reisuren. verzuim. Opdrachtnemer heeft in dat geval het recht de
aan opdr een iddell of het bestek; overeenkomst te ontbinden en zijn schade op opdrachtgever
opeisbare boete verschuldigd van € 1.000,- per dag. Deze b. de door opdrachtgever verstrekte informatie niet overeen- 147, Opdrachtnemer is pas gehouden uitvoering te geven aan de te verhalen
boete kan naast schadevergoeding op grond van de wet stemt met de werkelijkheid; garantie als opdrachtgever aan al zin verplichtingen heeft
worden gevorderd c. geschatte hoeveelheden meer dan 5% afwijken. voldaan. 18.2. Opdrachtnemer bljft eigenaar van geleverde zaken zolang
opdrachtgever:
| 4: Adviezen en verstrekte informatie 10.2. Meerwerk wordt berekend op basis van de prijsbepalende 1438 a Garantie is uitgesloten voor gebreken die het gevolg zijn van: a. niet heeft voldaan aan zijn verplichtingen uit enige
Opdrachtgever kan geen rechten ontlenen aan adviezen en factoren die gelden op het moment dat het meerwerk wordt _ normale slitage; overeenkomst met opdrachtnemer;
informatie van opdrachtnemer die niet direct betrekking hebben verricht. Opdrachtgever is gehouden de prils van het meerwerk _ onoordeelkundig gebruik; b. die uit het niet van
op de opdracht. op eerste verzoek van opdrachtnemer te voldoen. — niet of onjuist uitgevoerd onderhoud; bovengenoemde overeenkomsten, zoals schade,
—installatie, montage, wiziging of reparatie door opdrachtgever boete, rente en kosten, niet heeft voldaan
Als opdrachtgever aan opdrachtnemer informatie verstrekt, Artikel 11: Uitvoering van het werk of door derden;
mag opdrachtnemer bij de uitvoering van de 11.1. Opdr zorgt ervoor dat opdrachtnemer zijn werk- aan of van zaken van, of 18.3. Zolang er op geleverde zaken een eigendomsvoorbehoud
uitgaan van de juistheid en volledigheid hiervan en op het o tijdstip kan vourgeschreven door opdrachtgever; rust, _mag opdrachlgever deze buiten zijn normale
verrichten en dat hij bij de uitvoering van zijn wer de aan of van door bedr niet bezwaren of ver \. Dit beding
o vrijwaart voor elke aanspraak beschikking krijgt over de benodigde voorzieningen, zoals: gebruikte materialen of hulpmiddelen. heeft goederenrechteliike werking
van derden met betrekking tot het gebruik van door of namens a. gas, water, elekiriciteit en internet; b, Geen garantle wordt gegeven op
opdrachtgever  verstrekte  adviezen, tekeningen, b. verwarming; geleverde zaken die niet nieuw waren op het moment van 18.4. Nadat zijn behoud heeft
berekeningen, ontwerpen, materialen, merken, monsters, modellen c. afsluitbare droge opslagruimte; levering; ingeroepen, mag hij de geleverde zaken terughalen.
en dergelijke. Opdrachtgever zal alle door opdrachtnemer te d. op grond van de Arbowet en -regelgeving voorgeschreven _het keuren en repareren van zaken van op 0 zal daartoe alle medewerking verlenen.
ljden schade, waaronder volledig gemaakte kosten voor voorzieningen. waarvoor fabri o is verleend.
verweer tegen deze aanspraken, vergoeden. 18.5. Als opdrachtgever, nadat de zaken conform de overeenkomst
I ) 1.2, Opdrachtgever draagt het risico en is aansprakelijk voor schade 14 9 et pepaalde in lid 3 tot en met 8 van dit artikel is van over- door opdrachtnemer aan hem zijn geleverd, aan zijn
| 5: Levertljd / ultvoeringsperlode o aan en diefstal of verlies van zaken van opdrachtnemer, eenkomstige toepassing bij eventuele aanspraken van opdracht- verplichtingen heeft voldaan, herleeft het
Een levertiid of uitvoeri iode s indicatief. opdrachtgever en derden, zoals gereedschappen, voor het gever op grond van wanprestatie, non-conformiteit of welke eigendomsvoorbehoud ten aanzien van deze zaken als
werk bestemde materialen of bjj het werk gebruikt materieel, die andere grondslag dan ook. opdrachtgever zin verplichtingen Uit een later gesloten
De levertiid of uitvoeringsperiode gaat pas in wanneer over Zich bevinden op of nabjj de plaats waar de werkzaamheden overeenkomst niet nakomt.
alle en details is worden verricht of op een andere overeengekomen plaats. Artikel 15: Klachtplicht
bereikt, alle i definitieve en 15.1. Opdrachtgever kan op een gebrek in de prestatie geen beroep 18.6. Opdrachtnemer heeft op alle zaken die hijvan opdrachtgever
tekeningen en dergelijke in het bezit zjjn van opdrachtnemer, 11.3. Onverminderd het bepaalde in lid 2 van dit artikel, is op- meer doen, als hij hierover niet binnen veertien dagen nadat hij het uit welke hoofde ook onder zich heeft of zal krijgen en voor alle
de is en aan de zich te verzekeren tegen de gebrek heeft ontdekt of redelijkerwijs had behoren te 1, rderingen die hij op heeft of mocht krijgen een
overige voorwaarden voor de uitvoering van de opdracht is in datlid genoemde risico’s. Opdrachtgever dient daarnaast te schriftelijk bij opdrachtnemer heeft geklaagd. pandrechten een retentierecht.
voldaan. zorgen voor verzekering van het werkrisico van te gebruiken
materieel. Opdr dient op eerste 152 Opdrachtgever moet klachten over de factuur, op straffe van verval Artikel 19: Rechten van intellectuele eigendom
Als er sprake is van: verzoek een kopie van de betreffende verzekering(en) en een van alle rechten, binnen de i mijn i bij 19.1. O wordt kt als maker,
a. andere omstar dan bekend bewijs van betaling van de premie te sturen. Als er sprake is van hebben Als de betalingstermijn ontwerper of uitvinder van de in het kader van de overeenkomst
waren toen hij de levertijd of uitvoeringsperiode opgaf, wordt de schade, is verplicht dit onverwijld bij zijn langer is dan dertig dagen, moet opdrachtgever uiterlik binnen tot stand gebrachte werken, modellen of vindingen.
levertijid of uitvoeringsperiode verlengd met de tijd die op- verzekeraar te melden ter verdere behandeling en afwikkeling. dertig dagen na factuurdatum  schriftelijk hebben [o] heeft daarom het exclusieve recht een
drachtnemer, met in achtneming van zijn planning, nodig octrooi, merk of model aan te vragen.
heeft om de opdracht onder deze omstandigheden uit te Artikel 12: Oplevering van het werk Artikel 16: Niet afgenomen zaken
voeren; 121 Het werk wordt als opgeleverd beschouwd in de volgende 16.1. Opdrachtgever is verplicht na afloop van de levertiid of uit- 19.2. Opdrachtnemer draagt bide uitvoering van de overeenkomst
b. meerwerk wordt de levertiid of uitvoeringsperiode verlengd gevallen: voeringsperiode de zaak of zaken die onderwerp is of zijn van de geen  intellectuele eigendomsrechten  over  aan
met de tiid die opdrachtnemer, met in achtneming van zijn a. als opdrachtgever het werk heeft goedgekeurd; overeenkomst op de overeengekomen plaats feitelik af te nemen. opdrachtgever.
planning, nodig heeft om de materialen en onderdelen daarvoor b. als het werk door in gebruikis genomen. Neemt
te (laten) leveren en om het meerwerk te verrichten; opdrachtgever een deel van het werk in gebruik dan wordt dat 162 o dient alle g te verlenen om 19.3. Indien de door opdrachtnemer te leveren prestatie (mede)
¢. opschorting van verplichtingen door opdrachtnemer wordt gedeelte als opgeleverd beschouwd; opdrachtnemer tot aflevering in staat te stellen bestaat uit de levering van computerprogrammatuur, wordt de
de levertiid of uitvoeringsperiode verlengd met de tijd die hij, c. als opdrachtnemer schriftelik aan opdrachtgever heeft broncode  niet aan  opdrachigever overgedragen.
met inachtneming van zin planning, nodig heeft om de meegedeeld dat het werk is voltooid en opdrachigever niet 163 Niet afgenomen zaken worden voor rekening en fisico van Opdrachtgever verkrijgt uitsluitend ten behoeve van  het
opdracht uit te voeren nadat de reden voor de opschorting binnen 14 dagen na de dag van de . normasl gebruik en befooriike werking van de zaak cen nie-
is komen te vervallen kenbaar heeft gemaakt dat het werk niet is goedgekeurd; en gebruikerslicentie
d. als opdrachtgever het werk niet goedkeurt op grond van kleine 16.4. Bjj overtreding van het bepaalde uit lid 1 of 2 van dit artikel is op de computerprogr Het is ope niet
Behoudens tegenbewijs door opdrachtgever wordt de duur gebreken of ontbrekende onderdelen die binnen 30 dagen opdrachtgever, nadat opdrachtnemer hem in gebreke heeft toegestaan om de licentie over te dragen of om een
van de verlenging van de levertijd of uitvoeringsperiode vermoed kunnen worden hersteld of nageleverd en die ingebruikname gesteld, aan opdrachtnemer per overtreding een boele ver- sublicentie af te geven. Bij verkoop van de zaak door
nodig te zijn en het gevolg te zijn van een situatie als hiervoor van het werk niet in de weg staan. schuldigd van € 250- per dag met een van aan een derde, gaat de licentie van
ondera tot en met ¢ bedoeld €25.000,-. Deze boete kan naast schadevergoeding op grond recmswege over op de verkrijger van de zaak.
12.2. Keurt opdrachtgever het werk niet goed, dan is hj verplicht dit van de wet worden gevorderd.
Opdrachtgever is gehouden alle kosten die opdrachtnemer onder opgave van redenen schriftelik kenbaar te maken aan 19.4. O is et voor schade die
maakt of schade die opdrachtnemer lijdt als gevolg van een o dient in de Artikel 17: Betaling opdrachtgever lidt als gevolg van een inbreuk op intellectuele
vertraging in de levertijd of uitvoeringsperiode, zoals vermeld gelegenheid te stellen het werk alsnog op te leveren 17.1. Betaling wordt gedaan op de plaats van vestiging van op- eigendomsrechten van derden. Opdrachtgever vrijwaart op-
inlid 3 van dit artikel, te voldoen. drachtnemer of op een door opdrachtnemer aan te wijzen drachtnemer voor elke aanspraak van derden met betrekking
12.3. Opdr viijwaart opdrachtnemer voor aanspraken van rekening tot een inbreuk op intellectuele eigendomsrechten
Overschrijding van de levertijd of uitvoeringsperiode geeft derden voor schade aan niet opgeleverde delen van het werk
opdrachtgever in geen geval recht op schadevergoeding of veroorzaakt door het gebruik van reeds opgeleverde delen van 17.2. Tenzij anders overeengekomen vindt betaling plaats binnen 30 Artikel 20: Overdracht van rechten of verplichtingen
o viijwaart opdrachtnemer voor het werk. dagen na factuurdatum. Opdrachtgever kan rechten of verplichtingen uit hoofde van
eventuele aanspraken van derden als gevolg van enig artikel uit deze algemene voorwaarden of de
overschrijding van de levertiid of uitvoeringsperiode. Artikel 13: Aansprakelijkheid 17.3. Als opdrachtgever zijn niet nakomt, is hij onderliggende niet of
131, In geval van een toerekenbare tekortkoming is opdrachtnemer verplicht om, in plaats van betaling van de " van
| 6: Levering en risico-overgang gehouden zijn i met inachtneming van geldsom, te voldoen aan een verzoek van op: om Dit beding heeft jke werking.
Levering vindt plaats op het moment dat opdrachtnemer de artikel 14, alsnog na te komen. inbetalinggeving
zaak op ziln bedrijfslocatie ter beschikking stelt aan opdracht- Artikel 21: Opzeggen of annuleren van de overeenkomst
gever en aan opdrachtgever heeft meegedeeld dat de zaak 13.2. De verplichting van opdrachtnemer tot het vergoeden van schade 17,4, Het recht van opdrachtgever om zijn vorderingen op opdracht- 21.1. Opdrachtgever is niet bevoegd de overeenkomst op te
aan hem ter beschikking staat. Opdrachtgever draagt vanaf op grond van welke grondslag ook, is beperkt tot die schade nemer te of om de van ziin zeggen of te annuleren, tenzij opdrachtnemer daarmee
dat moment onder meer het risico van de zaak voor opslag, waartegen opdrachtnemer uit hoofde van een door of ten op te schorten is uitgesloten, tenzi er sprake is van surseance instemt. Biji van opdr . is opdrachtgever
laden, transport en lossen. behoeve van hem gesloten verzekering is verzekerd. De omvang van betaling of faillissement van opdracht-nemer of de wettelijke aan opdrachtnemer een direct opeisbare vergoeding
van deze verplichting is echter nooit groter dan het bedrag dat in h i van is. verschuldigd ter hoogte van de overeengekomen pris. minus. de
o en kunnen dat het betreffende geval onder deze verzekering wordt uitbetaald. besparingen die voor uit i
opdrachtnemer voor het transport zorgt. Het risico van onder 17.5. Ongeacht of opdrachtnemer de overeengekomen prestatie voortvloeien. De vergoeding bedraagt mm.maal 20% van de
meer opslag, laden, transport en lossen rust ook in dat geval op 13.3. Als opdrachtnemer om welke reden dan ook geen beroep volledg hesft uitgevoerd, is alles wat opdrachigever uit hoofde van overeengekomen prijs.
opdrachtgever. Opdrachtgever kan zich tegen deze risico's toekomt op lid 2 van dit artikel, is de verplichting tot het vergoeden de over aan hem igd is of zal zijn
verzekeren. van schade beperkttot maximaal 15% van de totale opdrachtsom opeisbaar als: 21.2. Wanneer de prijs afhankelijk is gesteld van de werkelik door
(exclusief btw). Als de bestaat uit of a. een betalingstermijnis overschreden; opdrachtnemer te maken kosten (regiebasis), wordt de
Als sprake is van inruil en opdrachtgever in afwachting van deelleveringen, is deze verplichting beperkt tot maximaal 15% b. opdrachtgever niet voldoet aan zijn verplichtingen uit artikel 16; vergoeding als bedoeld in het eerste lid van dit artikel begroot op de
levering van de nieuwe zaak de in te ruilen zaak onder zich (exclusief btw) van de opdrachtsom van dat onderdeel of die c. het faiuissemem of de surseance van betaling van op- som van de kosten, arbeidsuren en winst, die opdrachtnemer
houdt, blifft het risico van de in te ruilen zaak bij opdrachtgever deellevering. In geval van du is de verpli drachtg naar verwachting over de gehele opdracht zou hebben
tot het moment dat hij deze in het bezit heeft gesteld van tot het vergoeden van schade beperkt tot maximaal 15% d. beslag op Zaken of vorderingen van opdrachtgever wordt gemaakt.
opdrachtnemer. Als opdrachtgever de in te ruilen zaak niet (exclusief btw) van de verschuldigde op-drachtsom over de gelegd;
kan leveren in de staat waarin deze verkeerde toen de laatste  twaalf ~ maanden  voorafgaand  aan  de e. opdrachtgever (venr p) wordt of geli- Artikel 22: Toepasselijk recht en bevoegde rechter
overeenkomst werd gesloten, kan de gebeurtenis. quideerd; 22.1. Het Nederlands recht is van toepassing.
overeenkomst ontbinden. f. opdrachtgever (natuurljk persoon) het verzoek doet te
13.4. Niet voor vergoeding in aanmerking komen: worden toegelaten tot de wettelike schuldsanering, onder ~ 22.2. Het Weens koopverdrag (C.1.S.G.) is niet van toepassing,
| 7: Prijswijziging a ade.  Onder wordt  onder meer curatele wordt gesteld of is overleden. evenmin als enige andere internationale regeling waarvan uitsluiting
Opdrachtnemer mag een stijging van kostprijsbepalende verstaan stagnatieschade, productieverlies, gederfde winst, is toegestaan.
factoren, die is opgetreden na het sluiten van de overeenkomst, aan boetes, transportkosten en reis- en verbliffkosten;
opdrachtgever doorberekenen. Opdrachtgever is gehouden 22.3. De Nederlandse burgerlijke rechter die bevoegd is in de

de prisstiging op eerste verzoek van opdrachtnemer te
voldoen.

van neemt kennis van
geschillen Opdrachtnemer  mag van  deze
bevoegdheidsregel  afwiken  en  de  wettelike

bevoegdheidsregels hanteren.



Article 1: Scope of application

1.1,

1.4.

These Terms and Conditions apply to all offers made by a
Metaalunie member, to all agreements that it enters into and
to all agreements arising from this, all of which insofar as the
Metaalunie member is the supplier or the contractor.

Metaalunie members who apply these Terms and Conditions
are referred to as the Contractor. The other party is referred
to as the Client.

In the event of conflicts between the agreement entered into
by the Client and the Contractor and these Terms and Condi-
tions, the provisions of the agreement will prevail.

These Terms and Conditions may only be applied by Metaal-
unie members.

Article 2: Offers

21.

22

2.3.

Al offers are without obligation. The Contractor is entitied to
revoke its offer up to two working days after it has received
the acceptance.

If the Client provides the Contractor with information, the
Contractor may assume that it is accurate and complete and
will base its offer on this information.

The prices stated in the offer are denominated in euros, ex-

cluding VAT and other government levies or taxes. The prices

do not include travel, accommodation, packaging, storage

and lransporl costs, nor do they include costs for Ioadmg
ing with customs

Amcle 3: Confidentiality

3.2.

3.3.

3.4.

. All information provided to the Client by or on behalf of the

Contractor, such as offers, designs, images, drawings and
know-how, of whatever nature and in whatever form are con-
fidential, and the Client will not use it for any purpose other
than for the implementation of the agreement.

The Client will not disclose or reproduce the information re-
ferred to in paragraph 1 of this article.

If the Client infringes one of the obligations referred to in par-
agraphs 1 and 2 of this article, it will owe an immediately pay-
able penalty of € 25,000 for each infringement. This penalty
can be claimed in addition to compensation by virtue of the
law.

The Client must return or destroy the information referred to
inp ph 1 of this article I on request, within a
period set at the discretion of the Contractor. If this provision
is infringed, the Client will owe the Contractor an immediate-
ly payable penalty of € 1,000 per day. This penalty can be
claimed in addition to compensation by virtue of the law.

Article 4: Advice and information provided

4.1.

4.2.

4.3.

The Client cannot derive any rights from advice and informa-
tion provided by the Contractor that is not directly related to
the contract.

If the Client provides the Contractor with information, the
Contractor may assume that it is accurate and complete
when implementing the agreement.

The Client indemnifies the Contractor against any third-party
claims related to the use of advice, drawings, calculations,
designs, materials, brands, samples, models and the like pro-
vided by or on behalf of the Client. The Client will compensate
the Contractor for all damage suffered by the Contractor, in-
cluding all costs incurred for defence against these claims.

Article 5: Delivery time/implementation period

5.1.

5.2.

5.3.

5.4.

5.5.

Delivery times or implementation periods specified are indic-
ative.

The delivery time or implementation period only commences
once an agreement has been reached on all commercial and
technical details, once all the information, including final and
approved drawings and the like, is in the possession of the
Contractor, the agreed payment (or instalment) has been re-
ceived, and the other conditions for the contract have been
met.

If:

there are circumstances other than those known to the

Contractor at the time it set the delivery period or imple-

mentation period, the delivery period or implementation

period may be extended by the time the Contractor needs

— taking into account its planning — to implement the con-

tract under these circumstances;

there are contract extras, the delivery period or implemen-

tation period may be extended by the time the Contractor

needs — taking into account its planning — to have the ma-
terials and parts delivered and to carry out the contract
extras;

. the Contractor suspends its obligations, the delivery period
or implementation period may be extended by the time the
Contractor needs — taking into account its planning —
implement the contract after the reason for the suspension
no longer applies.
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Unless the Client has evidence to the contrary, the duration of
the extension of the delivery period or implementation period
is presumed to be necessary and to be the result of a situa-
tion as referred to above inato c.

The Client is obliged to pay all costs that the Contractor in-
curs or damages that the Contractor suffers as a result of a
delay in the delivery or implementation period as stated in
paragraph 3 of this article.

Under no circumstances does exceeding the agreed delivery
or implementation period give the Client the right to compen-
sation or to terminate the agreement. The Client indemnifies
the Contractor against any third-party claims due to exceed-
ing the delivery or implementation period.

Article 6: Delivery and risk transfer

6.1.

6.3.

Delivery takes place when the Contractor, at its business
location, makes the good available to the Client and has in-
formed the Client that the good is at its disposal. From that
time onwards, the Client bears the risk of the good in terms of
storage, loading, transport and unloading among others.

. The Client and the Contractor may agree that the Contractor

will be responsible for the transport. In that case too, the Cli-
ent bears the risk of, inter alia, storage, loading, transport and
unloading. The Client can insure itself against these risks.

If a good is exchanged and the Client retains the good to be
exchanged pending delivery of the new good, the risk of the
good to be exchanged remains with the Client until the time
that it hands over the good to the Contractor. If the Client is
unable to deliver the good to be exchanged in the condition
in which it was when the agreement was concluded, the Con-
tractor may terminate the agreement.

Article 7: Price changes

The Contractor may pass on to the Client an increase in
cost-determining factors that occurs after entering into the
agreement. The Client is obliged to pay the price increase
immediately on the Contractor’s request.

TERMS AND CONDITIONS OF THE METAALUNIE 1 January 2019
General Terms and Conditions issued by Koninklijke Metaalunie (the employers’ organisation for small and medium-sized enterprises in the metal industry) referred to as TERMS AND
CONDITIONS OF THE METAALUNIE, filed with the Registry of the Court of Rotterdam on 1 January 2019. Publication of the Koninklijke Metaalunie, P.O. Box 2600, 3430 GA, Nieuwegein.
© Koninklijke Metaalunie

Article 8: Force majeure

8.1.

8.2.

8.3.

8.4.

8.5.

If the Contractor fails to fulfil its obligations, this cannot be at-
tributed to the Contractor if this failure is due to force majeure.

Force majeure includes, inter alia, if third parties engaged by
the Contractor — such as suppliers, subcontractors and trans-
porters, or other parties that the Client is dependent on — do
not meet their obligations at all or on time, or circumstanc-
es due to weather conditions, natural disasters, terrorism,
cybercrime, disruption of digital infrastructure, fire, power
failures, loss, theft or loss of tools, materials or information,
roadblocks, strikes or work interruptions and import or trade
restrictions.

The Contractor is entitled to suspend fulfilment of its obliga-
tions if it is temporarily prevented from fulfilling its obligations
to the Client due to force majeure. Once the force majeure
circumstances no longer apply, the Contractor will fulfil its
obligations as soon as its planning permits.

If it concerns force majeure and fulfilment is or becomes per-
manently impossible, or the temporary force majeure circum-
stances have lasted for more than six months, the Contractor
is entitled to terminate the agreement with immediate effect
either entirely or in part. In those cases, the Client is entitled
to terminate the agreement with immediate effect, but only
for that part of the obligations that the Contractor has not yet
fulfilled.

The parties are not entitled to compensation for the damages
suffered or to be suffered as a result of the force majeure,
suspension or termination as referred to in this article.

Article 9: Scope of the work

9.1.

The Client must ensure that all licences, exemptions and
other decisions that are necessary to carry out the work are
obtained in good time. The Client is obliged to send the Con—
tractor a copy of the afo ioned documents

on the Contractor’s request.

Unless otherwise agreed in writing, the work does not in-

clude:

. groundwork, pile driving, cutting, breaking, foundation
work, masonry, carpentry, plastering, painting, wallpaper-
ing, repair work or other construction work;

. making connections to gas, water, electricity, internet or
other infrastructural facilities;

. measures to prevent or limit damage to, of theft or loss of

goods present at or near the workplace;

removing equipment, building materials or waste;

. vertical and horizontal transport.
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Article 10: Contract extras

10.1.

10.2.

Changes in the work will in any event lead to contract extras

if:

. it concerns changes in the design, the specifications or the
contract documents;

. the information provided by the Client does not correspond

with reality;

the estimated quantities deviate by more than 5%.
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Contract extras are calculated on the basis of the price-de-
termining factors that apply at the time the extra work is per-
formed. The Client is obliged to pay the price for the contract
extras immediately on the Contractor’s request.

Article 11: Implementation of the work

1.1,

1.3,

The Client will ensure that the Contractor can carry out its

work undisturbed and at the agreed time and that it is given

the necessary facilities for the implementation of its work,

such as:

gas, water, electricity and internet;

heating;

lockable dry storage space;

. the facilities prescribed under the Dutch Working Condi-
tions Act [Arbowet].

aoow

. The Client bears the risk and is liable for damage to and theft

or loss of goods belonging to the Contractor, Client and third
parties, such as tools, material or equipment intended for the
work or used for the work, located at or near the place where
the work is carried out or at another agreed location.

Notwithstanding the provisions in paragraph 2 of this article,
the Client is obliged to take out adequate insurance against
the risks referred to in that paragraph. In addition, the Client
must take out insurance for the risk of work-related damage
with regard to the equipment to be used. The Client must
send the Contractor a copy of the relevant insurance(s) and
proof of payment of the premium immediately on request. In
the event of damages, the Client is obliged to report this im-
mediately to its insurer for further processing and settlement.

Article 12: Delivery of the work

12.1.

The work is considered to be delivered in the following cases:

. once the Client has approved the work;

. if the Client has put the work into operation. If the Client

puts part of the work into operation, then that part is con-

sidered to have been delivered;

if the Contractor has notified the Client in writing that the

work has been completed, and the Client fails to inform the

Contractor in writing that the work has not been approved

within 14 days of the day of the notification;

. if the Client does not approve the work on the grounds
of minor defects or missing parts that can be repaired or
delivered within 30 days and that do not hinder the com-
missioning of the work.
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. If the Client does not approve the work, it is obliged to inform

the Contractor of this in writing, stating the reasons. The Cli-
ent must give the Contractor the opportunity to deliver the
work at a later date.

. The Client indemnifies the Contractor against third-party

claims concerning damage to parts of the work not delivered
due to the use of parts of the work that have already been
delivered.

Article 13: Liability

13.1.

In the event of an attributable failure, the Contractor is still
obliged to fulfil its contractual obligations, with due obser-
vance of Article 14.

. The Contractor’s obligation to compensate damages — re-

gardless of the grounds — is limited to the damage against
which the Contractor is covered under an insurance policy
taken out by it or on its behalf. However, the scope of this
obligation is never greater than the amount paid out under
this insurance in the case in question.

. If, for whatever reason, the Contractor does not have the

right to invoke paragraph 2 of this article, the obligation to
compensate damage is limited to a maximum of 15% of the
total contract amount (excluding VAT). If the agreement con-
sists of parts or partial deliveries, this obligation is limited to
a maximum of 15% (excluding VAT) of the contract amount
for that part or that partial delivery. If it concerns continuing
performance contracts, the obligation to compensate dam-
age is limited to a maximum of 15% (excluding VAT) of the
contract amount owed over the last twelve months prior to the
loss-causing event.

13.4.

13.5.

The following do not qualify for compensation:

. consequential damages. Consequential damages include

inter alia business interruption losses, loss of production,

loss of profit, penalties, transport costs and travel and sub-

sistence expenses;

damage to property in the care, custody or control of, but

not owned by the insured party. Among other things, this

damage includes damage caused by or during the perfor-

mance of the work to goods that are being worked on or to

goods that are located in the vicinity of the place where the

work is being carried out;

. damage as a result of intent or wilful recklessness by the
Contractor’s auxiliary staff or non-managerial subordi-
nates.
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The Client can take out insurance for these damages if pos-
sible.

The Contractor is not obliged to compensate damage to
material supplied by or on behalf of the Client as a result of
improper processing.

. The Client indemnifies the Contractor against all third-party

claims due to product liability as a result of a defect in a prod-
uct that has been delivered by the Client to a third party and
of which the products or materials supplied by the Contractor
are a part. The Client is obliged to reimburse all the damages
suffered by the Contractor in this respect, including the (full)
costs of the defence.

Article 14: Guarantee and other claims

14.1.

14.5.

14.8.

Unless otherwise agreed in writing, the Contractor guaran-
tees the proper execution of the agreed performance for a
period of six months after delivery or completion, as detailed
in the following paragraphs.

. If the parties have agreed to deviating guarantee conditions,

the provisions of this article will remain in full force, unless
this is in conflict with those deviating guarantee conditions.

. If the agreed performance has not been executed properly,

the Contractor will decide within a reasonable period of time
whether it will still perform the work properly or credit the Cli-
ent for a proportionate part of the contract amount.

. If the Contractor opts to still execute the performance prop-

erly, it will determine the manner and time of execution. The
Client must in all cases offer the Contractor the opportunity to
do so. If the agreed performance (also) included the process-
ing of material provided by the Client, the Client must supply
new material at its own expense and risk.

The Client is responsible for sending parts or materials that
are to be repaired or replaced by the Contractor to the Con-
tractor’s business location.

. The following are for the Client’s account:

a. all transport or shipping costs;
b. costs for dismantling and assembly;
c. travel and subsistence expenses and travel time.

. The Contractor is only obliged to implement the guarantee if

the Client has fulfilled all its obligations.

a. The guarantee does not cover defects that are the result
of:
- normal wear and tear;
improper use;
lack of maintenance or maintenance carried out incorrect-
ly;
installation, assembly, modification or repairs carried out
by the Client or third parties;
- faulty or unsuitable goods originating from or prescribed by
the Client;
faulty or unsuitable materials or tools used by the Client.
. No guarantee is given for:
goods delivered that were not new at the time of delivery;
- inspections and repairs carried out on goods owned by the
Client;
parts that are subject to a manufacturer’s guarantee.

o

. The provisions of paragraphs 3 to 8 of this article apply by

analogy to any of the Client’s claims based on breach of con-
tract, non-conformity or any other basis whatsoever.

Article 15: Obligation to complain

The Client no longer has the right to invoke a defective per-
formance if it has not complained to the Contractor in writing
within fourteen days after it discovered or should reasonably
have discovered the defect.

. The Client must have filed complaints about the invoice with

the Contractor in writing and within the payment term, subject
to forfeiture of all rights. If the payment term is longer than
thirty days, the Client must have filed its complaint in writing
within thirty days of the invoice date at the latest.

Article 16: Failure to take possession of goods

16.1.

16.2.

The Client is obliged to take actual possession of the goods
that are the subject of the agreement at the agreed location
at the end of the delivery or implementation period.

The Client must cooperate fully and free of charge to enable
the Contractor to deliver the goods.

. Goods not taken into possession are stored at the Client’s

expense and risk.

. If the provisions of paragraph 1 or 2 of this article are in-

fringed, the Client will owe the Contractor a penalty for each
infringement of € 250 per day up to a maximum of € 25,000,
after the Contractor has given notice of default. This penalty
can be claimed in addition to compensation by virtue of the
law.

Article 17: Payment

17.1.

17.2.

17.3.

Payment is made at the Contractor’s business address or
into an account to be designated by the Contractor.

Unless otherwise agreed, payments must be made within 30
days of the invoice date.

If the Client fails to fulfil its payment obligation, it is obliged
to comply with a request from the Contractor for a tender of
payment instead of the agreed amount.

. The Client’s right to offset its claims against the Contractor or

to suspend the fulfilment of its obligations is excluded, unless
the Contractor has been granted a suspension of payments
or is bankrupt or the statutory debt adjustment scheme ap-
plies to the Contractor.

. Irrespective of whether the Contractor has fully executed the

agreed performance, everything that the Client owes or will
owe it under the agreement is immediately due and payable
if:
. a payment term has been exceeded;
. the Client does not fulfil its obligations under Article 16;
the Client has filed for bankruptcy or suspension of pay-
ments;
. the Client’s goods or claims have been attached;
. the Client (a company) is dissolved or wound up;
the Client (a natural person) files a application to be ad-
mitted to the statutory debt adjustment scheme, is placed
under a guardianship order or has died.
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17.6.

If payment is delayed, the Client will owe interest on that sum
to the Contractor with effect from the day following the day
agreed as the final day of payment up to and including the
day on which the Client settles the amount in question. If the
parties have not agreed on the final day of payment, the in-
terest is due from 30 days after the sum has become due and
payable. The interest is 12% per year, but is equal to the stat-
utory interest if this is higher. For the interest calculation, a
part of the month is considered to be a full month. At the end
of each year, the amount on which the interest is calculated
will be increased by the interest due for that year.

. The Contractor is entitled to offset its debts to the Client

against claims that companies affiliated to the Contractor
have against the Client. In addition, the Contractor is entitled
to offset its claims to the Client against debts that companies
affiliated to the Contractor have against the Client. Further-
more, the Contractor is entitled to offset its debts to the Cli-
ent against claims against companies affiliated to the Client.
‘Affiliated companies’ means all companies belonging to the
same group, within the meaning of Book 2, Section 24b of
the Dutch Civil Code, and a participation within the meaning
of Book 2, Section 24c of the Dutch Civil Code.

. For late payments, the Client owes the Contractor all extraju-

dicial costs with a minimum of € 75.

These costs are calculated on the basis of the following table,
i.e., the principal sum plus interest:

on the first € 3,000 15%
onthe excessupto € 6,000 10%
onthe excessupto € 15,000 8%
on the excess upto € 60,000 5%

on the excess from € 60,000 or more 3%

The extrajudicial costs actually incurred are due if they are
higher than the calculation given above.

. If judgment is rendered in favour of the Contractor in legal

proceedings, either entirely or for the most part, the Client will
bear all costs incurred in connection with these proceedings.

Article 18: Securities

18.1.

Irrespective of the agreed payment terms, the Client is
obliged to provide sufficient security for payment immediately
on the Contractor’s request and at its discretion. If the Client
does not comply with this provision within the set time limit,
it will immediately be in default. In that case, the Contractor
has the right to terminate the agreement and to recover its
damages from the Client.

. The Contractor remains the owner of the delivered goods as

long as the Client:

has not fulfilled its obligations under any agreement with
the Contractor;

claims arising from non-fulfilment of the aforementioned
agreements, such as damage, penalties, interest and
costs, have not been settled.

o

o

. As long as the delivered goods are subject to retention of

title, the Client may not encumber or dispose of these goods
other than in the course of its normal business operations.
This provision has effect under property law.

. After the Contractor has invoked its retention of title, it may

take back the delivered goods. The Client will cooperate fully
with this.

. If the Client has fulfilled its obligations after the Contractor

has delivered the goods to it in accordance with the agree-
ment, the retention of title with respect to these goods is
revived if the Client does not fulfil its obligations under an
agreement entered into subsequently.

. The Contractor has a right of pledge and a right of retention

on all goods that it has or may receive from the Client on any
grounds whatsoever and for all claims that it has or might
have against the Client.

Article 19: Intellectual property rights

19.1.

19.2.

Article 20:

Article 21: C:

21.1.

21.2.

The Contractor is considered to be the maker, designer or
inventor of the works, models or inventions created in the
context of the agreement. The Contractor therefore has the
exclusive right to apply for a patent, trademark or model.

The Contractor will not transfer any intellectual property rights
to the Client in the implementation of the agreement.

. If the performance to be delivered by the Contractor (also)

includes providing computer software, the source code will
not be handed over to the Client. The Client will only acquire
a non-exclusive, worldwide and perpetual licence for use for
the computer software solely for the purpose of the normal
use and proper functioning of the good. The Client is not per-
mitted to transfer the licence or to issue a sub-licence. When
the Client sells the good to a third party, the licence transfers
by operation of law to the acquirer of the good.

. The Contractor disclaims liability for damages that the Client

suffers as a result of an infringement of third-party intellectual
property rights. The Client indemnifies the Contractor against
any third-party claims related to an infringement of intellectual
property rights.

of rights or

The Client may not assign or pledge any rights or obligations
pursuant to any article in these General Terms and Condi-
tions or the underlying agreement(s), unless it has the prior
written consent of the Contractor. This provision has effect
under property law.

or ter of the

The Client is not entitled to cancel or terminate the agree-
ment, unless the Contractor agrees to this. If the Contractor
agrees, the Client will owe the Contractor an immediately due
and payable compensation equal to the agreed price, less the
savings for the Contractor as a result of the termination. The
compensation will be at least 20% of the agreed price.

If the price depends on the actual costs to be incurred by
the Contractor (on a cost-plus basis), the compensation as
referred to in the first paragraph of this article is estimated
based on the sum of the costs and labour and the profit that
the Contractor would have made for the entire contract.

Article 22: Applicable law and competent court

22.1.

22.2.

22.3.

Dutch law applies.

The Vienna Sales Convention (CISG) does not apply, nor
does any other international regulation that may be excluded.

The Dutch civil court with jurisdiction in the Contractor’s place
of business is authorised to take cognisance of any disputes.
The Contractor may deviate from this rule governing juris-
diction and rely on the statutory rules governing jurisdiction
instead.

These Terms and Conditions constitute a comprehensive
translation of the Dutch version of the Terms and Conditions
of the Metaalunie as filed with the Registry of the Court of
Rotterdam on 1 January 2019. The Dutch version will prevail
in the explanation and interpretation of this text.



